

Project: Wignals Gate, Holbeach	Drg. Title: Schedule of Hardstanding Materials	Client: Loosegate Developments Ltd	Job No.: 071605		ANDREW M WRIGHT LTD CHARTERED ARCHITECT
			Drg. No.: PD38	Rev.: P1	

This schedule is to be read in conjunction with drawing PD23 (Finishes & Enclosures Site Plan)

	Plots	Location	Product	Colour	Image
	2, 3, 4, 5, 6, 7, 8, 13, 14, 15, 20, 21, 26, 40, 41, 46, 48, 50, 52, 54, 62, 64, 67, 69, 72, 74, 76, 77.	Drives	Marshall's Piora permeable block paving	Charcoal	
	1, 16, 17, 18, 19, 22, 23, 24, 25, 27, 28, 29, 30, 31, 42, 44, 45, 47, 49, 51, 53, 55, 63, 65, 66, 68, 70, 71, 73, 75	Drives	Marshall's Piora permeable block paving	Brindle	
	9-12, 32-39, 43, 56-61. (plus shared driveways serving plots 4-5 & 28-31, 13-16, 17-19, 21-24, 32-39, 45-46, 52-57, 60-61, 69-70)	Drives and shared driveways	Permeable tarmac	Natural	
	All (except 9-12, 32-39, 43, 56-61)	Footpaths (private)	Primethorpe Indian Stone paving	Raj Green	

	9-12, 32-39, 43, 56-61 (plus Refuse Collection Points serving plots 5 & 28-31, 14-15, 17-19, 23-24, 32-39, 45-46, 52-56, 60-61, 69-70)	Footpaths (private) and Refuse Collection Points	Precast concrete slabs (900x600mm)	Natural	
--	---	---	---------------------------------------	---------	---