Project:	Drg. Title:	Client:	Job No.: 071605		ANDREW M WRIGHT LTD
Wignals Gate, Holbeach	Schedule of Hardstanding Materials	Loosegate Developments Ltd	Drg. No.: PD507	Rev.: P1	CHARTERED ARCHITECT

This schedule is to be read in conjunction with drawing PD23 (Finishes & Enclosures Site Plan)

	Plots	Location	Product	Colour	Image
	2, 3, 4, 5, 6, 7, 8, 13, 14, 15, 20, 21, 26, 40, 41, 46, 48, 50, 52, 54, 62, 64, 67, 69, 72, 74, 76, 77.	Drives	Marshall's Priora permeable block paving	Charcoal	
	1, 16, 17, 18, 19, 22, 23, 24, 25, 27, 28, 29, 30, 31, 42, 44, 45, 47, 49, 51, 53, 55, 63, 65, 66, 68, 70, 71, 73, 75, 78, 79	Drives	Marshall's Priora permeable block paving	Brindle	
	9-12, 32-39, 43, 56-61. (plus shared driveways serving plots 4-5 & 28-31, 13-16, 17-19, 21-24, 32-39, 45-46, 52-57, 60-61, 69-70)	Drives and shared driveways	Permeable tarmac	Natural	
	All (except 9-12, 32-39, 43, 56-61)	Footpaths (private)	Primethorpe Indian Stone paving	Raj Green	