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WALL ELEVATION & SECTION @1:50
Garden Wall A - 1.8m

FENCE ELEVATION & SECTION @1:50
Timber Boundary Fence B - 1.2m
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FENCE ELEVATION & SECTION @1:50
Timber Fence C - 1.8m

LANDSCAPING AND TREE PLANTING GENERAL NOTES
All plants to be healthy, hardened-off and with good fibrous
root systems and to comply with the requirements of
BS3936 Specification for Nursery Stock. All planting to be
undertaken in accordance with BS4428 Code of Practice for
General Landscape Operations. All plants to be protected
from wind exposure at all times. All plants to be soaked in
water for several hours prior to planting and to be well
watered in.

No planting to be carried out during poor weather conditions,
i.e. when ground is frozen, waterlogged, or during droughts,
hot sunshine or

PLANTING SEASONS

Deciduous trees and shrubs: Late October to late March.
Container grown stock - any time of year as providing
adequately watered, autumn planting desirable.

Conifers and evergreens: September/October or April/May.
Herbaceous plants: September/October or March/April.
Dried bulbs, corms and tubers: September/October.
Turfing: All year round providing adequately watered, avoid
hot sunny conditions.

Container grown plants: At any time if ground and weather
conditions are favourable. The contractor is to be

familiar with the projected handover date and should allow
for pot grown plants if necessary.

TOPSOIL

All topsoil to conform to ‘General Purpose Grade’ to BS
3882:2015. Soil analysis to ensure soil is

suitable for plant uptake: Contractor to provide laboratory
analysis and certification confirming soil in accordance
with BS 3882 section 6, plus Soil Guidance Values (SGV)
relative to soil contamination trigger values established

by DEFRA.

Topsoil shall be spread in layers not exceeding 150mm and
firm each layer before spreading the next. At the

time of laying, both material and weather should be
reasonably dry. Soil levels should be 30mm higher than
adjacent kerbs and paving after settlement and married in
with existing soil levels. Minimum topsoil depths after
settlement shall be:

Planting areas: 600mm minimum depth topsoil required;
Grass areas (ie all front and rear gardens): 300-600mm
depth topsoil

Soil preparation works prior to planting:

a.) Cultivate the soil of all areas prior to seeding and
planting. This should include loosening, aerating and
breaking up soil into particles 2-8mm to depth of 150mm.
b.) Soil conditioner: Spread 75mm well-rotted manure or
PAS100 compost prior to cultivation. Cultivate to a

depth of 300mm. Remove weeds, roots and undesirable
material brought to the surface including stones and

clods. Leave surfaces regular and even. Do not use peat or
peat products.

c) Soil within RPA of existing trees, hedges and shrubs to
remain uncultivated

Watering: All plants to be soaked in water for several hours
prior to planting and to be well watered in. Plants to be well
watered to full rooting depth immediately after planting. All
plant material to receive enough

water to ensure healthy establishment.

ENVIRONMENTAL PROTECTION

Special attention should be paid to legislation included in
Conservation of Habitats and Species Regulations and the
Countryside Rights of Way Act (2000)

a. pesticide use such as weed-killers, insecticides, slug
pellets and fungicides are to be kept to a minimum to
prevent any cumulative effects within the animal food chain;
b. implement good horticultural practice within the
planting scheme, including: do not use peat or products
containing peat, use non-residual pesticides/herbicides only;
c. ensure all scrub vegetation is removed outside of the
British bird breeding season.

TREE PROTECTION NOTES

ALL trees, both within and outside of the developable area,
must be appropriately protected from damage during the
clearance and construction phase of works to prevent soil
structure damage.

The following recommendations must be implemented:

a. Trees to be protected in accordance with
BS5837:2012 (Trees in relation to construction —
recommendations);

b. Fencing should be implemented to the tree canopies
(as a minimum) to protect sufficient roots for survival and
preserve their integrity until the completion of construction
works (i.e. no vehicular access, storage of materials or
potential contaminates within the protective area).

NEW TREES

Planted from any of the following species:

e  Betula pendula

e  Sorbus aucuparia

Planting size for the tree will be heavy standard (14-16 girth)
container grown / root balled trees, secured with tree stakes
and ties

GRASS PREPERATION

Soil preparation works prior to seeding and turfing:

e Clean seedbed with suitable herbicide to perennial
weeds.

e  Areas to be well-graded: Reduce top 100mm soil to a
fine tilth. Rake over to a true even surface, lightly
firmed but not over compacted, removing all stones and
earth clods more than 50mm in any dimension on
general areas and 25mm on lawns. When topsoil is dry
and workable grade to smooth flowing contours Final

GENERAL NOTES: All work should be carried out in accordance with
current approved documents. The Contractor should be familiar with
the relevant codes of practice and Building Regulations. The
Contractor should ensure that Building Inspector is contacted at the
relevant key stages. The contractor should check all dimensions and
conditions prior to commencement of works on site. The designer will
not accept the responsibility of anomalies or mistakes occurring
during construction stages. A detailed design and supervision service
will be carried out on a separate basis as agreed with the client.
Internal wall construction and wall thickness to be checked and
confirmed by the contractor prior to works commencing on site. All
materials and workmanship are to comply with the relevant and
current British Standards and codes of practice. The manufacturers
recommendations are to be followed in respect of the installation and
fixing of all products and any discrepancies between those
recommendations and any other requirement of the specification or
drawings should be reported back to Clayton Architecture Ltd,
necessary planning/building control approvals should be obtained
prior to the commencement of the works, and complied with. Any
deviation from the approved drawings is undertaken at your own risk
and may require further planning/building control approvals. All
steelwork dimensions to be checked by general and fabricating
contractors prior to fabrication of steelwork

CDM Regulations: All parties must abide by the Construction Design
and Management Regulations 2015. It is the Client's responsibility to
appoint a competent Principal Designer on all projects involving
multiple contractors. Projects are notifiable to the Health & Safety
Executive if the building works will involve more than 500 man hours
or be longer than 30 days in duration with 20+ site personnel.
Domestic Clients responsibilities are usually transferred to the sole
contractor, or Principal Contractor where there are multiple
contractors.

Party Wall Act: The owner has a duty to serve a party structure notice
to any adjoining owner if works are to be carried out to a party wall,
structure, or line of junction; or if works involve excavations lower
than the foundations of a neighbouring building within 3m, or
excavations cut through a 45° line from the foundations of a
neighbouring building within 6m. a party wall agreement/award
should be formalised before the commencement of the works.

Please note these drawings are only to be used for the STATUS noted
and are not to be distributed for any other purposed without prior
consent from Clayton Architecture Ltd.

cultivation:reduce to fine firm tilth with good crumb

Pre-turf/seed fertiliser: apply superphosphate with a

minimum of 18% water soluble phosphoric acid, and

sulphate of ammonia with a minimum of 20% nitrogen each

at 70g/m sq, spread evenly. Apply before final 0.5m 0 0.5m
cultivation and 3-5 days before turfing/seeding.

TURF: Turf to be dense, of uniform green colour, free 1:50
from broadleaved weeds and not effected by pest or 1m 0 1m
disease.

BIRD NESTING SEASON 1:100
Virtually all birds are protected under the Wildlife and

Countryside Act 1994, as amended, while nesting. Potential 2m 0 2m
nests and nesting birds have implications for land clearance

and demolition within the site. Measures can be taken which 1:200

will aid in minimising the impact and avoid injuring/killing or
damaging/destructing birds and their

nests.

Such measures, which must be adhered to through the
development, include:

carrying out any tree clearance and building demolition
during autumn, winter or early spring
(September-February inclusive) to avoid the bird

MAINTENANCE:

Duration for contractor: All communal landscape until end of
contract rectification period (12 months

minimum); all planting within curtilage until occupation of the DWGTITLE :
properties.

Planted areas maintained by the contractor will be for 12
months following Practical Completion to ensure good
primary establishment of planting.

Works to include operations as required to ensure
successful establishment of planting, including but not
limited to:

and if clearance, tree works or building demolition is
required during the nesting season, an ecologist or
suitably trained person can carry out checks on
vegetation to ensure no nesting birds are present prior JOBTITLE

top up of bark mulch to 75mm deep,

pruning, re-firming.

Any plant defects at the end of the maintenance period to be
replaced
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