
Contractor to check all Dimensions on site prior to ordering materials / commencing work.Do Not Scale from this Drawing - If in doubt then please ask




6 Site Location
1 : 1000



7 Site Block
1 : 200




2 Front Elevation
1 : 100




3 Right Side Elevation
1 : 100



4 Rear Elevation
1 : 100



5 Left Side Elevation
1 : 100



1 Ground Floor
1 : 50

Structural Foundation Schedule				
Mark	Length	Width	Foundation Thickness	Volume
sf1	7790.0	450.0	600.0	2.22 m³
sf2	5162.5	450.0	600.0	1.31 m³
sf3	8090.0	450.0	600.0	2.10 m³
sf4	5162.5	450.0	600.0	1.19 m³

Wall Material Takeoff - Blockwork		
Mark	Material: Area	Block Qtys
A	6.34 m²	63
B	20.06 m²	201
C	13.42 m²	134
D	20.06 m²	201
E	2.28 m²	23
F	3.55 m²	36
G	2.23 m²	22
H	3.46 m²	35
	71.40 m²	715

Wall Material Takeoff - Brickwork		
Mark	Material: Area	Brick Qtys
A	6.83 m²	410
B	21.11 m²	1267
C	14.39 m²	864
D	21.11 m²	1267
Grand total: 4	63.45 m²	3808

Roof Material Takeoff	
Material: Area	Comments
48.46 m²	roof covering
Grand total: 1	

Room Schedule		
Name	Area	Perimeter
Garage	34.13 m²	24090.0
Grand total: 1	34.13 m²	24090.0

GENERAL CONDITIONS
Contractors are responsible for checking all dimensions on site when work commences and before ordering any materials.Any discrepancies should be brought to the attention of the Client for remedial action before commencing further.
All materials not specified to be of a standard suitable for the work proposed and be fit for purpose.All work to be in accordance with good building practise and all necessary BS codes for Workmanship on Building Sites.

Revisions

Client:
Mr G Chamberlain

Site:
Detached Garage

Drg Title:
Garage Details

remway Design Ltd
2nd Floor - 5B Sheepmarket
Spalding
P E 1 1 1 B H
Tel : 01775 768 921
e-mail: enquiries@remwaydesign.co.uk

	Drawing Number	Revision:
a1	2038-01	

Due to areas of the structure being covered, unexposed or otherwise inaccessible the notes / specifications of existing materials are subject to confirmation of site when it is feasible to expose the relevant areas of construction.